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 PART 1- PROJECT HISTORY AND SCOPE OF WORK 
 

A. In early 2007 SMW embarked on the design of audiovisual systems for the 92Y Tribeca facility 
at 200 Hudson Street in Manhattan.  As requirements were being studied it became apparent that 
a built-in video production system could not be accommodated in the base AV budget.  As such, 
this system was held apart from the base AV design as a deferral.  The Owner allocated conduit 
and power infrastructure as well as floor space for a future video production system.  92Y 
Tribeca has since opened with its base AV systems installed by ACE Audiovisual.  Having been 
asked to return and design the previously deferred systems, SMW presents here the bid 
specification for the 92Y Tribeca Video Production System.   

 
B. 92Y Tribeca includes the following existing spaces and AV systems as installed by ACE 

Audiovisual in 2008: 
 

1. Café/Ticketing area with graphical displays and background music system 
2. Screening room with Dolby Digital surround playback, as well as film and digital video 

projection 
3. Lecture Room with simple AV presentation system and sound reinforcement 
4. Music Club with performance sound reinforcement system and bar area display 

 
As-built documentation for the AV systems described above is available for bidder reference.  
The reader should note that 92Y Tribeca is called by its previous name “Makor” throughout many 
of these documents.  Makor and 92Y Tribeca refer to the same facility. 

 
C. In the basement of 92Y Tribeca are a small data room and two empty rooms slated for use by the 

Video Production System.  Conduit infrastructure connects between the raised floor access 
shared between these rooms and the existing ACE Audiovisual AV systems upstairs.  The two 
rooms in the basement are to be called the Video Production Control Room and Audio Mix 
Room, and will contain the majority of equipment described by these specifications.   

 
D. The Video Production System specified here consists of remote camera connection panels 

installed throughout 92Y Tribeca and connected to the Video Production Control Room and 
Audio Mix Room.  These connection panels support demountable pan/tilt/zoom cameras.  
Together with new AV feeds installed into the base ACE Audiovisual AV systems, these camera 
connections form the primary source for live broadcast video, archival recording, and overflow 
origination at 92Y Tribeca.  In addition to these functions, the Video Production System may 
also feed the display and loudspeaker systems in the Café, Screening Room, Lecture Room, and 
Music Club.   

 
E. So as to achieve the above, the bidder’s scope of work includes, but is not limited to, the 

following: 
 

1. Systems and basebuilding infrastructure within the Video Production Control Room as 
specified herein 

2. Systems and basebuilding infrastructure within the Audio Mix Room as specified 
herein 

3. Telecom cabling and terminations between the data room and Video Production 
Control Room and Audio Mix Room as specified herein 

4. Video Production System -related servers, switches, and UTP patchfields in the data 
room as necessary 
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5. All remote camera connection panels and necessary infrastructure including open-wire 
pulls, conduit stubs, junction boxes, high voltage AC receptacles, and custom mounting 
systems as specified herein 

6. Modifications and additions to the ACE Audiovisual AV systems, as well as 
modifications to existing Crestron control sourcecode, as specified herein. 

7. All control programming and preset creation/storage for camera, routing, multidisplay 
processing, and related systems 

8. All network configuration and integration for the Video Production System gigabit 
LAN and related PCs, servers, and production workstations 

9. Configuration of digital video archive, tape magazines, and bar code reader/writer 
systems 

10. All other programming and configuration as necessary so as to furnish a turnkey Video 
Production System  

11. Installation of baseband video and audio cabling to building demarc for termination by 
Verizon Video to broadcast metro fiber links.  All coordination as necessary to ensure 
smooth handoff between parties including Owner, Bidder, and Verizon Video during 
commissioning of broadcast links. 

12. Installation of third party-provided control systems for provisioning by The Switch 
within the Video Production Control Room.  All coordination as necessary to ensure 
smooth handoff between parties including Owner, Bidder, and The Switch during 
commissioning of controls and feeds to facilities managed by The Switch at 60 Hudson 
Street in Manhattan. 

13. Coordination with Owner’s data network technicians to ensure proper configuration of 
Video Production System hardware for connection to the Internet across shared and 
dedicated links.  All coordination as necessary to ensure smooth handoff between 
parties including Owner and Bidder such that a turnkey system be delivered. 

14. All other scope as delineated within these specifications and drawings. 
 

 
  See Part 4 - Master Lists for a detailed listing of all relevant drawings.    
Detailed pricing sheets are provided at the end of this specification.    

 
 

(End of Part ) 
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PART 2- Instructions To Bidders 
 
2.1 Qualification Of Bidders 

 
A. The Bidders shall meet the following qualifications: 

 
1. It shall be a firm with at least five (5) years experience in the fabrication, assembly and 

installation of professional video systems of similar complexity, magnitude and quality as 
specified for the subject project, and shall submit documentation to this effect along with 
submission of the bid return. The firm shall include at least five client references, with 
contact names and phone numbers, for comparable broadcast and production 
projects in entertainment, education, and business environments.   
 

2. The Bidder must have a substantial presence within 50 miles of the jobsite. That 
presence shall include a fully equipped shop and no fewer than six qualified 
engineers/service technicians in full-time, permanent employment at that location.   
 

3. The bidder must submit proof of a performance bond equal to 100% of the contract's 
value. The cost of this bond shall be shown on the Master Recapitulation sheet separate 
from the Lump Sum Pricing. A decision on whether to exercise this bond will be made 
at the time of award. 
 

4. In the case of joint ventures of multiple firms, the firms must demonstrate that the joint 
venture has existed prior to this project, and has performed as a joint venture one or 
more projects similar in size and scope to this project.   
 

5. In that it is our intention that no Bidder shall be awarded contracts totaling more than 
40% of the value of that Bidder's annual gross receipts from the sale of integrated 
audiovisual/broadcast systems, the bidders shall submit proof of their gross receipts 
from such systems for the past three years. The bidders should exclude the value of 
service contracts, rental services and sales of un-integrated equipment.  In arriving at 
this figure, we shall consider the average receipts for all wholly owned offices for any 
two of the previous three years.  

 
2.2 Definition Of Terms 
 

A. The term "Owner" shall refer to “The 92Y” 
 

B. The term “User” shall refer to the operators of facilities at 92Y Tribeca. 
 

C. The term "Consultant" shall refer to Shen Milsom & Wilke, Inc. 
 

D. The term "Bidder" shall refer to any firm submitting a bid in response to these issued 
specifications. 

 
E. The term "AV Contractor" shall refer to the Systems Contractor who has been awarded the 

contract for the subject project and who has responsibility for performance of the work 
specified herein. 

 
F. The term "NIC" shall refer to material(s) and work which is Not In Contract (not included 

in this specification) and for which the AV Contractor is NOT responsible except as 
otherwise noted and/or detailed herein. 
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G. The term "OFE" shall refer to Owner Furnished Equipment, which will be provided by the 

owner or user to the AV Contractor.  This equipment will be delivered to the AV 
Contractor at their shop. The AV Contractor shall be responsible for installing the 
equipment in good functional order as detailed herein. The Owner warrants that all such 
equipment will be functioning to manufacturer's specifications at time of manufacture. 

 
H. The term "shall" is mandatory; the term "will" is informative; the term "should" is advisory; 

and the term "provide" means to furnish and install. 
 
2.3 Information To Be Submitted With The Bid Return 
 

A. Equipment Costs 
 

1. The bid return (response) shall include a detailed listing of all equipment to be supplied, 
both on paper and on disk in Microsoft Excel format.  Each equipment component shall 
be individually priced. Equipment lists are provided herein at the end of this 
specification.  

 
Copies of these listings shall be used for the response with the appropriate pricing 
information added.  Equipment costs shall reflect all required and/or requested 
modifications and/or accessories.  Any and all alternates for specified equipment shall 
be listed and individually priced on separate pages.  Further information for Alternate 
Equipment is provided under Section 2.7 as well as in the detailed equipment list. 
 

2. Equipment cost totals from each individual equipment list shall be entered in the 
Master Recapitulation of Costs document, which can be found in the bid package. 
 

 
B. Non-Equipment Costs 

 
Non-equipment costs shall also be furnished separately on the Master Recapitulation of 
Costs summary form.  These non-equipment costs shall be detailed for each of the 
following categories: 

 
1. Engineering:  Including all required designs, drawings, run-sheets, instruction manuals, 

etc. 
 

2. Pre-installation/installation:  Including all on-site installation and wiring. Coordination 
and supervision, testing, system checkouts, user training, etc. To be performed on or off 
the user's premises. 

 
3. General and administrative:  To include all G & A expenses, shipping, insurance and 

guarantees. 
 

4. Sales and Use Taxes:  Identify any such taxes, including any taxes embedded in 
subcontractors / suppliers costs. 
 

C. Statement of Gross Receipts. See section 2. 1. A. 5 above. 
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2.4 Warranty Statement 
 

A. In order to maintain certain manufacturer's warranties, system equipment must be installed, 
aligned and serviced by those installers recognized and authorized by said manufacturers to 
be capable of performing such duties.  If a certain installer is not so authorized by a 
particular manufacturer, it is solely their responsibility to make such arrangements to come 
into such compliance and they shall bear all costs and consequences thereof. 

 
B. The bidder shall include a statement of warranty on the entire system to be installed and on 

the individual equipment components of the system.  The system warranty shall be for a 
minimum of 1 year from the date of system acceptance by the Consultant and/or the 
Owner.  This warranty shall obligate the AV Contractor to provide all equipment, 
materials, and labor for repair, at no charge to the Owner during the warranty period, in the 
event of system or equipment malfunction. If a given item of equipment carries a 
manufacturer's warranty for a period greater than 1 year, that warranty shall remain in force 
for the entire period of the manufacturer's warranty from the date of system acceptance 

 
C. All manufacturers’ equipment warranties shall be activated in the User's name and shall 

commence on the date of system acceptance.  In the case of AV Contractor-modified 
equipment, the manufacturer's warranty is normally voided.  In such cases, the AV 
Contractor shall provide the User with a warranty equivalent to that of the original 
manufacturer. 
 

D. All repairs required following Substantial Completion of the rooms shall be scheduled at 
the User’s convenience.  In no case will the User allow such repairs to interrupt or delay a 
regularly scheduled event.  Notwithstanding the above, all repairs within the regular period 
of usage must be completed within 24 hours of notification of a failure; 2nd and /or 3rd shift 
warranty repair activity should be anticipated.   

 
 

2.5 Service Contract 
 

A. The Bidder shall offer a separate annual service contract, covering all installed systems.  
This service contract shall cover a minimum of four (4) visits per year, at regular intervals, 
in order to perform operational checks of the system(s) and equipment, to clean and service 
computers, tape machines, and other critical items, to lubricate moving parts as 
recommended by respective manufacturers and to adjust and align displays and other 
hardware to insure maintenance of optimum graphical performance.  The service contract 
shall commence immediately after expiration of the warranty period.  A "per-component" 
price for the service contract shall be submitted with the bid. 

 
B. The Bidder shall also submit separate pricing for other, non-routine, emergency, "on-call" 

service visits and an "in-shop" hourly rate for repair and maintenance work. 
 

C. Service and service contract related costs shall NOT be commingled with the costs for the 
system's base-bid. 

 
D. The AV Contractor shall specify the cost for the 2nd year service contract. 

 
 
2.6 Schedule of Implementation 
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A. The bidder shall submit a scheduling plan with the bid return, indicating the various 
pertinent "terminal" dates after the contract award for completion of design, pre-installation 
work completion, on-site installation, and testing/acceptance. 
 

B. The Bidder shall obtain from the Owner those projected dates when the relevant areas will 
be available for on-site installation activity. 

 
2.7 Alternate Equipment 
 

A. All bids shall be submitted on the basis of the recommended equipment list covered at the 
end of this specification.  The Bidders are invited to propose alternate equipment.  
However, all such proposals shall be submitted separately and will be identified as 
"alternate(s)" with equipment costs shown as separate and apart from the costs of the 
equipment "as specified." 
 

B. Proposals for alternate equipment will receive careful and equitable consideration if 
differences do not result in a departure from the overall intent of the system design and 
operation, and are demonstrated to be in the best interests of the User. 
 

C. All such proposals for alternate equipment shall be submitted at the time of Bid Return and 
accompanied by complete technical information and specifications, and "cut-sheets" for the 
equipment so proposed.  The Bidder shall identify any and all substantive differences 
between the "alternate" and "specified" equipment. 
 
 

2.8 Exceptions and Proposed Modifications 
 

A. Should the Bidder wish to propose recommendations that will enhance the performance of 
the audiovisual system(s), or reduce costs without loss of performance, such comments 
shall be made in the bid submissions.  All suggestions that are of value to the Owner shall 
be taken into consideration in the evaluation of bid returns.  All such proposals shall be 
made as "alternate(s)", with the appropriate cost modifications clearly shown separate and 
apart from the costs of the system "as specified." 

 
B. Any and all exceptions to specifications, related drawings, general conditions and terms & 

conditions must be made with the bid submission.  In the absence of exceptions, these 
specifications and related drawings shall be binding in letter and intent upon the successful 
Bidder.  It is further required, and the Owner shall expressly rely on the fact, that the 
Bidder has examined all designs and specifications in detail and is prepared to accept full 
responsibility for the performance of the complete system installation as designed and 
specified.  It is further required, and the Owner shall expressly rely on the fact, that the 
Bidder has reviewed and accepted current site conditions. 

 
 
2.9 Omissions from the Specifications 
 

A. The Bidder acknowledges that the Owner has expended great efforts in preparing the 
Specifications and in attempting to describe as thoroughly and precisely as possible the 
scope of its operations, capacities, activities, performance levels and commitments to its 
customers, which are detailed in the Specifications. However, despite these efforts, it is 
possible that some components of these operations, capacities, activities, performance 
levels, or commitments, might have been involuntarily or inadvertently omitted from the 



 

 - 7 - 
92Y Tribeca Video Production System Shen, Milsom & Wilke, Inc. 
New York, NY Project# 08419 
Bid Specification 29 April, 2009  

Specifications. Owner and Bidder agree that: (i) any operation, practice, activity, 
performance level or commitment set forth in the Specifications will be deemed 
incorporated by this reference into the relevant portions of this Agreement and will be 
subject to the terms and conditions of this Agreement; and that (ii) Bidder will perform or 
fulfill these involuntarily or inadvertently omitted operations, capacities, practices, 
activities, performance levels or commitments to the same extent and in the same manner 
as if they had originally been described or listed in the Specifications, at no additional cost 
to the Owner. When possible the parties will agree in writing to the changes to be made to 
the Specifications to add these involuntarily omitted operations, capacities, practices, 
activities, performance levels, or commitments, and any written document executed by 
each party that refers to this Section 2.9 shall serve as an amendment to this Agreement. 
The Bidder has reviewed the Specifications and agrees that the Owner's descriptions are 
accurate and that the Bidder will not contest their accuracy. 

 
2.10 Specification Drawings 
 

A. All drawings referred to herein are furnished with and become an integral part of this 
specification.  These drawings and specifications shall remain the property of the Owner 
and shall be returned to the Owner by all unsuccessful Bidders, within ten (10) days after 
formal notification of contract award.   

 
 
2.11 Specification Information Requests 
 

A. Any requests for clarification, substitution, or changes to these specifications and/or 
drawings shall be directed to by email to Rob Badenoch of Shen Milsom Wilke with cc: to 
Lisa Rosen of the 92nd Street Y, at rbadenoch@smwinc.com  and lrosen@92y.org 
respectively. 

 
2.12 Sub-Contractors 
 

A. If the Bidder proposes to sub-contract any portion of the system installation work, any such 
sub-contractors shall be clearly identified and their responsibilities and qualifications 
detailed in the Bidder's bid submission.  Any and all work performed by a sub-contractor 
shall be considered fully as part of the primary Bidder's contract and responsibility. 
 

B. For each proposed sub-contractor, the bid must include at least five client references, with 
contact names and phone numbers, for comparable projects in education and/or business 
environments accomplished by those sub-contractors. 

 
C. If the Bidder proposes to sub-contract the installation and/or wiring, or any portion of this 

work, the Bidder shall provide direct supervision of any and all sub-contracted work. 
 
D. As a result of the complexity and criticality of the specified audiovisual systems, the 

supervision of sub-contracted work shall not be intermittent, but instead MUST be 
continuous for the entire duration of such installation. 

 
E. If it is the intent of the Bidder to "team" with one or more additional AV contractors, then 

this must be clearly stated and so identified in the Bidder's bid return.  The AV Contractor 
(Bidder) who is returning the bid shall be considered as the "prime" with respect to these 
circumstances, and will assume and accept full responsibility for the performance of all 

mailto:jgaffney@smwinc.com
mailto:lrosen@92y.org


 

 - 8 - 
92Y Tribeca Video Production System Shen, Milsom & Wilke, Inc. 
New York, NY Project# 08419 
Bid Specification 29 April, 2009  

members of the "team," including themselves and all other sub-contractors and/or sub/sub-
contractors engaged in the performance of the contract. 

 
 
2.13 Investigation Of Contractual And/Or Scheduling Questions 
 

A. It shall be the sole responsibility of the Bidder to investigate any and all potential contract, 
union-related and scheduling questions and issues, and to guarantee compliance with all 
requirements and regulations that shall be in effect on the job site.  Any potential problems 
in this regard should be clearly identified and addressed in the bid return. 

 
 

(End of Part ) 
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PART 3 - GENERAL SPECIFICATIONS 
 
3.1 AV Contractor’s General Responsibilities 
 

A. The AV Contractor shall be responsible for delivering a turnkey Video Production System 
to the Owner. 

 
B. The AV Contractor shall furnish all equipment and materials, whether specifically 

mentioned within this document or not, to insure provision of a complete and fully 
functional system in line with the requirements of this specification.  NIC and OFE 
equipment and materials are exempted from this requirement. 

 
C. The AV Contractor shall generate all shop drawings and necessary information required for 

the complete installation of the audiovisual system(s).   
 

D. The AV Contractor shall be responsible for initial adjustment of the audiovisual system as 
prescribed within this document and shall provide all test and operational equipment 
required for the system check-out and acceptance testing.  The AV Contractor shall provide 
hands-on, on-site training in the operations and maintenance of the audiovisual system for 
those personnel as designated by the Owner. 

 
 

3.2 Not In Contract (NIC) 
 

A. Certain equipment and/or materials will be provided and/or installed by others.  Unless 
otherwise indicated in these specifications, or on the related drawings, this equipment and 
material shall include the following: 

 
1. All room lighting fixtures, architectural dimmers, power receptacles, outlets, and 

interconnect wiring for these circuits. 
2. Performance lighting fixtures, dimmers, and control equipment. 
3. All electrical breaker panels required to power audiovisual equipment. 
4. All structural work, wall openings, platforms, railings, stairs, fire prevention and safety 

devices, rough trim, painting and patching, drapes, carpets, floor coverings, glazing, 
acoustical treatments, and heating, ventilation, and air conditioning systems.   

 
Within the Video Production Control Room and Audio Mix Room, two flatscreen displays 

are specified.  AC power receptacles, structure support for ceiling and wallmounts, as 
well as any conduit stubs or junction boxes required for open-wire runs between 
ceiling/wall and raised floor are in scope. 

 
Each remote camera connection panel has associated with it a 120VAC receptacle.  Provision 

of this receptacle and its accompanying circuit by a qualified electrical contractor is in 
scope.   

 
Each remote camera connection panel has associated with it a custom steel baseplate to which 

a demountable camera attachment bracket is anchored.  Structural support for these 
baseplates must be provided such that the camera, mount, pantilt, and attached hardware 
be safely and soundly supported when attached to the wall.  Provision of safe and sound 
structural anchoring and custom steel bracket with mount is in scope. 
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The cutting of raised floor tiles to allow for cable passthrough as required between racks is in 
scope. 

 
Provision of junction boxes, flexible conduit, wireways, J-hooks, and other basebuilding 

cable management systems as required for all cabling within raised floor systems is in 
scope. 

 
Provision of hardwired 120VAC circuits to equipment rack plugmold strips within the Video 

Production Control Room and Audio Mix Room is in scope. 
  

3.3 Owner Furnished Equipment (OFE) 
 

A. The AV Contractor shall be responsible for obtaining, configuring, and installing OFE 
equipment.  The AV Contractor shall ascertain that the OFE equipment is performing at or 
above factory specifications.  This equipment is to be delivered to the AV Contractor’s 
facility for review, testing, and installation.  The AV Contractor shall be responsible for 
coordination with the Owner to ensure timely procurement and delivery of OFE equipment. 

B. If the equipment is not operating “as-new”, or is missing accessories necessary to properly 
integrate the equipment into the system as intended, the AV Contractor shall provide a 
proposal, including a time line, for returning the equipment to “as-new” condition and 
providing the needed accessories. 

C. Coordinate the integration of existing components or new components provided by the 
Owner into the specified systems.  Provide required mounting hardware, rack panels, cable, 
connectors, etc. to ensure proper operation of the OFE systems. 

D. OFE equipment is itemized on the equipment lists as attached. 
E. On site, AV Contractor is responsible for the connection to cable television service as well 

as coordination with the local cable provider for all necessary service configurations. 
 
 
3.4 Quality Of Materials And Equipment 
 

A. All equipment and materials provided by the AV Contractor shall be new and shall meet or 
exceed the latest published manufacturer's specifications in all respects. 

 
B. The AV Contractor shall supply the latest model of each piece of specified equipment 

available at the time of bidding. 
 
C. All equipment components, whether stock manufacture or custom built, shall be supported 

by complete and detailed schematic drawings and replacement parts.  NO "black boxes" or 
otherwise unidentified or unidentifiable components shall be acceptable under the terms of 
this specification. 

 
 
3.5 AV Contractor’s Documentation 
 

A. Prior to system fabrication, the AV Contractor shall submit (to the Consultant), for approval, 
any and all custom designs pertaining to the audiovisual systems.  These designs include, but 
are not limited to, the following: 

 
1. Shop Drawings 

a. Full system construction designs and point-to-point wiring schematic drawings, 
including all component values, and clearly showing complete letter and number 
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identifications for all wires and cables as well as all jacks, terminals and 
connectors. 

b. All panels, plates and designation strips, including all details relevant to 
terminology, engraving, finish and color.  

c. Any and all custom designed consoles, tables, carts, support bases and shelves. 
d. Schematic drawings of all custom components, assemblies and circuitry. 
e. Any and all unusual equipment modifications. 
f. Patch panel assignment layout drawings. 
g. Patch panel label strip layouts 
h. Front mechanical drawings for each equipment rack. 
i. Equipment mounting details. 
j. Shop drawings shall be submitted on reproducible media and in machine-readable 

form (AutoCAD 2007).  Provide required AutoCAD PCP, PC2 or STB files 
defining pen allocation and line weights. 

k. Shop drawings shall be submitted on a consistent media size commensurate with 
standard architectural practices.  Assorted drawings on letter or ledger size media 
will not be deemed acceptable. 

2. Software 
a. Source code and graphical files for control system and touch panels. 
b. “Sitefiles” or “Viewfiles” for the audio digital signal processors. 
c. Documentation reflecting router preset and multidisplay processor layouts 

 
3. Other Submittals 

a. Run-sheets or field wiring details in a format approved by the Owner in Microsoft 
Excel. 

b. Cut sheets on all equipment to be provided under this contract.  Cut sheet submittal 
to be tabbed and collated in such a fashion as to match the order defined in the 
detailed equipment list provided at the end of this specification. 

c. Verification of video projection lens focal length and ability to achieve specified 
image size within system criteria. 

d. Sketches provided as a means for clarity during the installation process, shall be 
submitted on standard letter or ledger size media.  Sketches shall be individually 
numbered so as to provide a consistent and clear reference. 

 
B. At completion of the full system installation, the AV Contractor shall provide six (6) copies 

each of the following (except where noted): 
 

1. As Built Shop Drawings 
a. "As Built" drawings for every item indicated above, including functional block 

drawings with the addition of all input and output circuit cable and terminal block 
numbers as well as all jack field circuit I.D. designations. 

b. Quantity as appropriate: full size or half size drawings of the above, framed in 
protective plastic and mounted on the inner surface of the equipment rack doors 

c. System functional drawings in AutoCAD 2007 format, provided on CDROM. 
 

2. Equipment Manual 
a. An inventory of all equipment in Excel spreadsheet format, in electronic and paper 

forms, detailing the Manufacturer, Model, Serial Number and Location of each 
piece of equipment.  

b. One copy of the manufacturer’s operation manuals for each piece of installed 
audiovisual equipment. 
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c. Two copies each of the manufacturer's service and repair manuals for each model 
of equipment, if different from the operations manual. 
 

3. Operations and Maintenance Manual 
a. One System Operations and Maintenance Manual.  This manual shall be produced 

by the AV Contractor specifically for the systems installed and outlined in this 
specification. 

b. The "Operations" section shall describe all standard and typical procedures 
required to activate the system and each of its parts to provide for full system 
functionality as outlined in the Detailed Specifications. 

c. The “Workflow” section shall describe relevant system operational 
procedures for recording, origination, and post production at both single 
operator and multi-operator staffing levels. 

d. Readers of these manuals shall be assumed to be unfamiliar with the particular 
facility and installation.  It is expected that this manual will require a minimum of 
twenty (20) pages. 

e. The “Maintenance” section shall provide a recommended maintenance schedule 
with reference to applicable pages in the manufacturer’s maintenance manuals.  
When adequate information is not provided by the manufacturer, the AV 
Contractor shall directly provide the information necessary for proper maintenance. 
 

4. NOTE: Five (5) copies of the above documentation will be retained by the Owner.  One 
additional copy shall be delivered to the Consultant prior to System Acceptance 
Testing. All equipment manuals will go to the Owner. 

 
5. This information MUST also be provided on CD-ROM or USB drive in an easily 

readable format (e.g. Microsoft Word, Excel, Adobe Acrobat). The CD-ROM or USB 
drive shall be accessible to all computers running the Windows XP operating system. 

 
3.6 Obligations Governing the Software 
 

A. This being a work for hire, title to and exclusive ownership of any software commissioned 
under this contract shall at all times remain with the Owner. 
 

B. At the time of submitting the System to the Acceptance Tests, the AV Contractor will 
supply where applicable and having used its best efforts in the case of third party suppliers 
(best efforts will be demonstrated to the Owner by copies of correspondence between the 
AV Contractor and the third party stating the Contractor's request and giving the third party 
statement of compliance or otherwise) to give to the Owner media which will contain:, 
 
1. All source code pertaining to the System, where there is custom code. 

 
2. Instructions and full description of equipment required which will enable the Owner to 

create executable programs from source code.  
 

3. All executable programs 
 

4. Instructions and full description of equipment required which will enable the Owner to 
prepare operating systems and other third party Software as licensed hereunder for use. 
 

5. All production files for Web pages. 
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6. Graphic files for all interface screens, if any. 
 

C. For any Software as purchased hereunder not developed by the AV Contractor all 
information, data, codes and documentation distributed to the AV Contractor and otherwise 
available to the AV Contractor, shall be given to the Owner.  

 
D. The above so submitted Software shall be in a form suitable for immediate access by the 

System. 
 

E. If the Owner discovers an error in the coding or the logic of the software as supplied under 
the terms of this Agreement to the Owner, which prevents the System from performing in 
accordance with the performance requirements of this Specification, the Owner shall notify 
the AV Contractor of the error and upon request the AV Contractor will deliver to the 
Owner its analysis thereof accompanied by complete program, module, data listings and 
sample runs exhibiting and rectifying the error. 

 
F. The Owner shall assist the AV Contractor in its performance under the terms of this 

Specification by allowing the AV Contractor to use the Owner's System, data listings and 
sample runs to reproduce and/or correct the reported error and to install and check updated 
versions of the delivered Software licensed hereunder.  

 
G. The AV Contractor represents and warrants that it is the owner or Licensee of the supplied 

Software as licensed hereunder and has the right to permit the Owner to use the same.  The 
Owner shall not be liable for any incidental or consequential damages, whether foreseeable 
or not, even if the Owner has been advised of the possibility of such damages, resulting 
from or in any way connected with the use of the supplied Software as licensed hereunder. 

 
H. Subject to Owner's written authorization, the AV Contractor shall defend, indemnify, and 

hold Owner, LMDC, and/or HUD, harmless from any suit or proceeding brought against 
the Owner, LMDC, and/or HUD, and shall pay any adverse judgment entered therein so far 
as such suit or proceeding is based upon a claim that the use of the Software as provided 
hereunder furnished by the AV Contractor under this Agreement constitutes infringement 
of any copyright or patent, provided the Owner is promptly notified in writing and given 
authority, information and assistance (at the AV Contractor's expense) for the defense of 
same; and the AV Contractor shall, at its own expense and at its option, procure for the 
Owner the right to continue to use the said Software as licensed hereunder, or to replace the 
same with a non-infringing release.  The foregoing shall not be construed to include any 
agreement by the Owner to accept any liability whatsoever in respect to copyrights or 
patents for inventions including more than the Software as purchased and furnished 
hereunder, or in respect of copyrights or patents for methods and processes to be carried out 
with the aid of said Software as licensed hereunder, except those which are inherent in said 
System as furnished.  The foregoing states the entire liability of the AV Contractor with 
regard to copyright and patent infringement as related to the delivered Software as licensed 
hereunder. 

 
I. Provided that the Owner has obtained, under the terms of this Specification or subsequent 

agreements, all items, such as but not limited to source code and compilers, required to 
modify the Software, the AV Contractor hereby grants the Owner the right to modify and to 
enhance the Software as supplied and licensed under the terms of this Agreement at its own 
risks and expense and further agrees such modifications and enhancements developed by 
the Owner to be the property of the Owner without prejudice to the rights of the AV 
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Contractor to the basic Software.  The Owner furthermore is under no obligation to notify 
the AV Contractor of any such modifications and enhancements. 

 
J. Any new version of Software as provided hereunder and delivered to the Owner by the AV 

Contractor during the warranty period, under the terms of this Specification which is 
deemed, and advised so by the Contractor, to rectify a failure which occurred during the 
operations of an event, will cause the warranty period for the Software as provided 
hereunder to restart. 

 
K. The AV Contractor warrants that all contracts, contacts and arrangements between the 

Contractor and all third party Software suppliers providing Software as licensed hereunder 
will transfer to the Owner with the successful completion of the Final Acceptance. 

 
L. The Owner will inform the AV Contractor of all its dealings with third party Software 

suppliers supplying software as licensed hereunder for the duration of the warranty period. 
 

M. The AV Contractor warrants that at no charge to the Owner it will reply to verbal queries 
from the Owner provided that, 
 
1. The queries relate to the System provided by the AV Contractor pursuant to this 

Specification. 
 

2. The query is raised by Owner's staff or an authorized agent of the Owner 
 

3. The query is during the AV Contractor's normal business hours 
 

4. The Owner or employee has attended standard basic training in the use of the System 
as provided by the AV Contractor, or is otherwise qualified. 

 
3.7 Sub Contract 
 

A. No sub-contracting will be allowed in the case of the AV Contractor's responsibilities (as 
defined within these specifications), unless specifically identified in the original bid 
submission and approved by the Consultant and Owner. 

 
B. The AV Contractor shall have sole responsibility for the satisfactory implementation and 

delivery of the audiovisual system or systems, even though the AV Contractor may have 
sub-contracted some portion of the installation or had specific manufactures install their 
own equipment. 

 
3.8 Cooperation With Other Trades 
 

A. It shall be the AV Contractor's responsibility to cooperate, at all times and to the fullest 
extent, with any and all other trades performing work on premises in order to avoid lost-
time, work stoppages, interference and other inefficiencies. 

 
3.9 Equipment Delivery And Storage 
 

A Any and all equipment delivered or received prior to system installation shall be stored by 
the AV Contractor at their place of business.  Any costs of shipping, or of any unusual 
storage requirements shall be borne by the AV Contractor.   The AV Contractor shall 
inform the Owner no later than seven (7) days in advance of delivery to the installation site.  
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It shall be the responsibility of the AV Contractor to make all appropriate arrangements 
with authorized personnel at the work site for the proper acceptance, handling, protection, 
storage and security of equipment so delivered. Any equipment where title is held by the 
Owner shall be stored in a secure area approved in advance by the Owner.  The Owner is to 
set the installation date. 
 

B. The AV Contractor shall insure all equipment supplied under this contract until the date of 
system acceptance, and shall provide proof of same.  

 
3.10 Cleanup And Repair 
 

A. Upon completion of each day’s work, the AV Contractor shall remove any and all refuse 
and rubbish from and about the Owner premises, and shall leave all areas and equipment 
clean and in a fully operational state.  The AV Contractor shall be responsible for all costs 
of the Owner in repairing any damage caused to the premises by installation activities, at no 
cost or hardship to the Owner. 

 
3.11 User Training 

 
A. The AV Contractor shall provide relevant on-the-job training (by a suitably qualified 

instructor) for those personnel designated by the Owner, in order to instruct them in the 
operation of the installed Video Production System.  In the event that the AV Contractor 
does not have suitably qualified instructors on staff for specific highly sophisticated 
equipment components and/or systems, a manufacturer's representative for such equipment 
will be provided by the AV Contractor at no additional cost to the Owner.  All such training 
shall take place after the systems are fully operational, but prior to acceptance testing.   

 
B. In the case of the master router, multidisplay windowing processor, SAN, and digital video 

archive, the AV Contractor shall ensure that the manufacturer conduct Owner training 
directly, with the AV Contractor’s oversight.  Cost for this service shall be included in the 
manufacturer quotation referenced in the detailed equipment list herein. 

 
C. Training sessions shall be in accordance with the following: 

 
1. Remote camera operations training: one group of 1-3 individuals for a minimum of 4 

hours.  This training shall include, but not be limited to, the following subjects:  
a. Use of remote wireless microphones  
b. Use of custom steel camera mounts in both wall and tripod-mounted configurations 
c. Use of variable length cable harnesses for camera connection 
d. Use of custom foam-lined travel/storage cases for camera/mount hardware 

 
2. Base AV System control training: one group of 1-3 individuals for a minimum of 1 

hour each for the Café, Screening Room, Lecture Room, and Music Club.  This training 
shall include, but not be limited to, the following subjects:  
a. Operation of new system features including source selection to Video Production 

feeds 
b. Selection of outbound feed from each base AV system using control touchscreen in 

Video Production Control Room.  
c. Use of new rack-mounted connector panels and tielines in each base AV system 
d. Orientation for music club staff regarding new transformer-isolated microphone 

splitter 
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3. Video Production Control Room operations training: one group of 1-3 individuals for a 
minimum of 16 hours or two days.  This training shall include, but not be limited to, the 
following subjects:  
a. Operation of master router and windowing processor for system setup into multiple 

configurations 
b. Overview of video formats relevant to system capabilities including DVCPro HD 

and Apple ProRes  
c. Use of patchfields for system maintenance, troubleshooting, and fault-tolerance 
d. Response procedures for equipment failure during broadcast and recording 
e. Workflow overview from capture to archiving for both single and multiple operator 

levels of staffing. 
f. Use of metadata and content management principles for capture and archiving of 

video content 
g. Use of Telestream Pipeline and ingest-scheduling software 
h. Use of digital video archive system for archiving content originated in FinalCut Pro 

system 
i. Webstreaming functions 
j. Other functions as required 

 
4. Audio Mix Room operations training: one group of 1-3 individuals for a minimum of 4 

hours.  This training shall include, but not be limited to, the following subjects:  
a. Setup and operation of live mix, multitrack recording, and communication 

functions 
b. Use of backup multitrack recorder 
c. Digital mixing console configuration and operations 
d. Use of Protools and related hardware 
e. Use of patchfields for system maintenance, troubleshooting, and fault-tolerance 
f. Response procedures for equipment failure during broadcast and recording 
g. Management of tielines to and from Video Production Control Room 
h. Use of digital video archive system for archiving content originated in Protools 

system 
i. Other functions as required 

 
5. Training for Music Club operations in support of multitrack recording: one group of 1-

3 individuals for a minimum of 2 hours. 
 
6. Intercom, IFB, and other communications systems training: one group of 1-3 

individuals for a minimum of 1 hour. 
 
3.12 Publication 

 
A. No information relative to the job covered under this specification may be released for 

publication without prior written consent and approval from the Owner, which may be 
withheld, at the Owner’s sole discretion. 

 
3.13 Installation Practices 
 

A. General 
 

1. Installation shall be understood to include the delivery, unloading, positioning in place, 
securing to walls, floors, ceilings, counters or other structures as required, interconnect 
wiring of all system components, equipment alignment/adjustment and all other work 
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whether or not expressly called for in this document which is necessary to result in 
complete and fully operational systems. 

 
2. All installation practices shall be in full accordance with, but not limited to, these 

specifications and drawings.  Installation shall be performed in accordance with all 
applicable standards, requirements and recommendations of National, State and Local 
authorities having jurisdiction over these and other relevant matters. 

 
3. If in the opinion of the AV Contractor, an installation practice is desired or required 

which runs contrary to these specifications and drawings, written request for 
modification shall be made to the Consultant.  Any and all such modifications shall not 
take place without written approval. 

 
4. During the system installation, and up to the date of final acceptance, the AV 

Contractor shall be under obligation to protect his finished and unfinished work against 
loss and/or damage.  In the event of loss or damage, he shall replace or repair any and 
all work at no cost to the Owner. 

 
 

B. Physical Installation 
 

1. All equipment shall be firmly secured in place unless requirements of portability dictate 
otherwise. 

 
2. All fastenings and supports shall be adequate to support their loads with a safety factor 

of at least five (5).  All boxes, equipment, racks, stands, remote camera connection and 
mounting panels, etc., shall be secured plumb and square. 

 
3. In the installation of equipment and cabling, full consideration shall be given not only 

to operational efficiency, but also to overall aesthetic factors. 
 
 

C. Cable Installation 
 

1. All wire bundles are to be neat and combed free of cable crossover. 
 

2. All cables, regardless of length, shall be clearly marked with a permanent, wrap-around 
number or letter cable marker at both ends.   

 
a. There shall be no unmarked cables at any place or position in the audiovisual 

system.   
b. Marking codes used on cables shall correspond to codes shown on drawings and/or 

run-sheets. 
c. Cable marking codes shall follow the sequence RRR-TT-NNNN where: 

 
3. RRR = System Room Number.  The room number associated with the functionality of 

the system.  For example, cables within a video closet that service room F45 will be 
identified by F45, not the room number of the closet.  For cables running between two 
rooms, the room number of the source shall take precedence. 

 



 

 - 18 - 
92Y Tribeca Video Production System Shen, Milsom & Wilke, Inc. 
New York, NY Project# 08419 
Bid Specification 29 April, 2009  

4. TT = Cable Type.  The AV cables will be defined as having a specific ID code unique 
to each cable type.  For example, various audio cables can have ID codes of A1, A2, 
A3, etc. 

 
5. NNNN = Cable Number.  The cable number shall be unique to each cable in a given 

system or room.   
a. The AV contractor shall not duplicate cable numbers across cable types within a 

given system or room.   
b. The AV contractor shall duplicate cable-numbering sequences between similar 

rooms (i.e. both 60 person rooms shall observe the same numbering sequence 
except for the room identifier).  

c. Do not truncate the leading zeros for cable numbers less than 1000.  For example, 
audio cable number 5 for room F45 will be printed as F45-A-0005. 

d. It is recommended that the number sequencing be applied in a logical format to 
ease in diagnostics of the system.   

 
6. All cables shall be grouped according to signals being carried.  In order to reduce or 

eliminate signal contamination, separate groups shall be formed for the following cable 
families: 

 
a. Power cables 
b. Control cables 
c. Video cables 
d. Audio cables carrying signals less than -20dBm 
e. Audio cables carrying signals between -20dBm and +20dBm 
f. Audio cables carrying signals above +20dBm 

 
7. As a general practice, all power cables, control cables and higher-level cabling shall be 

run on the left side of equipment racks as viewed from the rear. All other cabling shall 
be run on the right side of equipment racks as viewed from the rear. 

 
8. Unless specifically called for in these drawings and specifications, the following 

cables, or their approved equals, shall be used in these systems: 
 

a. Control Cables 
Manufacturer CL2 CL2P______

1. Serial Data Unidirectional (1 pr) Belden 9451 88761 
2. Serial Data Bi-directional (2 pr) Belden 8723 88723 
3. Serial Data Full Handshaking (4 pr) West Penn D2404 D252404 
4. Control Network Cable  Liberty  22/18-1PSH/2C 22/18-

1PSH/2C-P 
5. Control Cable (4 conductor)  Belden  5302UE/6302UE 
6. Control Cable (12 conductor)  Belden  5309UE/6309UE 
7. UTP network cable – CAT-5/CAT-6 per 92Y telecom specification  
8. UTP cable for analog RGB extenders  per extender manufacturer’s 

specification 
 

b. Video Cables 
Manufacturer CL2 CL2P_____

1. Video – Baseband SDI/HDSDI Belden  1694A/1695 
2. Video – RF    West Penn 812/25812 
3. Video – RGBHV Long Haul  Extron  Hi-Res/1826A 
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4. Video – Component   Extron  Hi-Res/NA 
 

 
c. Audio cables carrying signals less than -20dBm 

Manufacturer CL2 CL2P______
1. Microphone Cable (install) Belden  9451/88761 

 
d. Audio cables carrying signals between -20dBm and +20dBm 

Manufacturer CL2 CL2P
1. Line Level Analog  Belden 9451 88761 
2. Digital Coax (S/PDIF) Belden 1694A/1695 
3. AES3    Belden 1800A 
4. AES3id   Belden 1694A/1695 

 
e. Audio cables carrying signals above +20dBm  

Manufacturer CL2 CL2P
1. Speaker Cable – 8 Ohm West Penn 227B 25227B 
2. Speaker Cable – 70.7 Volt West Penn 225B 25225B 
3. Spkr. Cable – Portable (4 cond.)  Whirlwind W14/4 NA 
4. Spkr. Cable – Portable (2 cond.)  Whirlwind W14GA NA 

 
Note:  These cable types are cited to illustrate the type and quality of cable 
required.  Unless otherwise noted, equivalent cables from other manufacturers will 
be considered acceptable if data sheets are submitted prior to installation and 
approved in writing by Consultant. 

 
9. All cabling (except video and pulse cables which MUST be cut to an electrical length) 

shall be cut to the length dictated by the cable run.  No splices shall be permitted in any 
pull-boxes without prior permission from the Consultant.  For equipment mounted in 
drawers or on slides, the interconnecting cables shall be provided with a service loop of 
the appropriate length. 

 
10. No cable shall be installed such that the bend radius is less than that recommended by 

the cable manufacturer. 
 

D. Connection Plate Receptacles 
 

1. Audio (microphone or balanced line level analog) – 3 pin XLR type. 
 
2. Audio (unbalanced line level analog) – RCA type. 
 
3. Audio (S/PDIF digital) – BNC type. 

 
4. Audio (AES3 digital) – 3 pin XLR type 

 
5. Audio (AES3id) – BNC type 
 
6. Audio (loudspeaker level) - Neutrik NL4 "Speakon" type  

 
7. Intercom - 3 pin or 5-pin XLR type for single channel or multichannel, respectively 
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8. MATV - "F" type connector.  Receptacles shall be insulated from the connector panel. 
 

9. Video (baseband analog or digital) - BNC type.  Receptacles shall be insulated from the 
connector panel. 
 

10. VGA - HD15-pin type. 
 

E. Grounding Procedures 
 

1. General:  
 

a. Because of the great number of variations in grounding systems, it shall be the 
responsibility of the AV Contractor to follow good engineering practice (as 
outlined below) and to deviate from these practices ONLY when deemed necessary 
to minimize crosstalk, ground loops, ground-induced noises, and to maximize 
signal-to-noise ratios in the audio, video and control systems. 

b. In order to eliminate or minimize potential problems resulting from improper 
grounding, and to achieve absolute minimum signal-to-noise ratios, the following 
grounding procedures shall be observed: 

 
2. System Power Ground:  

 
a. A single, primary "system ground" shall be established for the systems in each 

particular area.  All individual grounding conductors in a particular area shall 
connect to this "system ground".  The system ground shall be provided in the audio 
equipment rack(s) for each area and shall consist of a copper bar of sufficient size 
to accommodate all secondary ground conductors. 

b. A copper conductor having a maximum of 0.1 Ohms total resistance shall connect 
the primary system ground to the nearest distribution panel providing power to the 
rack assembly.  

c. Secondary system grounding conductors shall be provided from all racks, audio 
consoles, and grounding points for each area.  Each of these grounding conductors 
shall have a maximum of 0.1 Ohms of total resistance. 

d. Under no condition shall the AC neutral conductor, in either the power panel or in 
any receptacle outlet, be used as a system ground, except as specifically defined by 
NFPA 70 for bonding. 

e. Ungrounded equipment with either an inline transformer or a 2-prong plug, shall be 
bonded to the rack buss bar using #12awg cable. 

 
3. Audio Cable Shields:  

 
a. All line level balanced audio cable shields shall be grounded at the receive end only 

unless specific circumstances dictate otherwise. 
b. For portable cabling connections and tielines the shield should be connected at both 

ends. 
 

4. Video Receptacles:  
 

a. All video receptacles that are provided and/or installed by the AV Contractor shall 
be insulated from the mounting panel, outlet box or wireway.  Unless otherwise 
detailed herein, this shall be accomplished by using "insulated-from-panel" type 
receptacles.   
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b. For long haul tie lines involving separate active electronics, some means of 
isolation is to be used to avoid ground loops.   

 
3.14 AV Contractor System Check-Out 
 

A. Before Acceptance Tests are scheduled, the AV Contractor shall perform a comprehensive 
system checkout.  The AV Contractor shall furnish all required test equipment and shall 
perform all work that is necessary to determine and/or modify/correct performance of the 
system in order to meet the requirements of this Detailed Specification.  The AV Contractor 
will test ALL audiovisual systems for compliance with the Performance Standards using 
appropriate test procedures.  Any failure of System Acceptance Tests resulting from 
inadequate Contractor System Check-Out that requires additional Consultant time shall 
result in back-charges by the Owner to the AV Contractor to reimburse the Owner for costs 
of such additional Consultant time.) 

 
1. Test Equipment will be provided by the AV Contractor and assembled on site for the 

system checkout.  Test equipment will include the following components (or 
equivalent): 

 
a. Video Test Equipment: 

1. Multiformat high definition video test generator, SMPTE 259M/292M 
compliant outputs  

2. Multiformat RGBHV/DVI video test pattern generator 
3. Combination digital video analyzer with SMPTE 259M/292M compliant inputs 

capable of eye-pattern measurement, packet analysis, waveform/vector display. 
4. Prerecorded videotapes, discs, and test files of formats appropriate for system 

under test 
5. All cabling and adapters as required 

 
b. Audio Test Equipment: 

1. Time based measurement system, Goldline TEF20 or SIA SmaartLive with 
laptop PC, calibrated omnidirectional measurement mic, and appropriate 
interfaces 

2. Audio test set, Audio Precision P1Plus 
3. Prerecorded videotapes, discs, and test files of formats appropriate for system 

under test 
4. All cabling and adapters as required 

 
c. Network Test Equipment 

1. UTP Tester for 10/100/1000 Base-T 
 

2. Audio Gain Structure: 
 

a. Adjust all systems (end to end within the room) for maximum signal-to-noise ratio.  
No hiss should be audible through any loudspeaker at the completion of gain 
structure setting, and all audio gain stages should clip simultaneously.  

 
3. Provide a written record of all test results in spreadsheet form.  

 
4. Using touch screen and/or other controllers, check all machine control functions - from 

all controlling devices to all controlled devices - for proper operation. 
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5. Adjust, balance, and align all equipment for optimum quality and to meet the 
manufacturer's published specifications.  Establish and mark normal settings for all 
level controls.  Record these settings in the "System Operation and Maintenance 
Manual". 

 
6. Maintain documentation of all performance tests for reference and examination by the 

Consultant and Owner during System Acceptance Testing. 
 
3.15 System Acceptance Tests 

 
A. System Acceptance Testing shall not be performed until the AV Contractor’s own System 

Checkout has been completed and test results have been recorded and reviewed.  The System 
Acceptance Tests will be supervised by the Consultant representative and will consist of the 
following: 

 
1. A physical inventory will be taken of all equipment on site and will be compared to 

equipment lists in the contract documents. 
2. The operation of all system equipment shall be demonstrated by the AV Contractor. 
3. Both subjective and objective tests will be required by the Consultant and Owner to 

determine compliance with the specifications.  The AV Contractor shall be responsible 
for providing test equipment for these tests. 

4. All final, “as-built” drawings, run sheets, manuals, and other required documents, as 
detailed in B.1, shall be on hand.  Five complete sets of these documents shall be 
delivered to the Owner at this time.  (One complete set shall have been delivered to the 
Consultant prior to scheduling of Acceptance Tests). 

5. In the event further adjustment and/or alignment is required, or that defective 
equipment is discovered which must be repaired or replaced, further testing may be 
either suspended or continued at the option of the Consultant. 

6. Any charges for additional Consultant time required to oversee system tests due to 
improper system installation or previously failed system tests shall be the responsibility 
of, and charged-back to, the AV Contractor. 

 
3.16 Recognition 
 

A. All installations shall bear the following identification plate, supplied by this AV 
Contractor, mounted on the top of the main rack at the top: 

 
SYSTEMS ENGINEERED AND DESIGNED BY: 

SHEN MILSOM & WILKE 
417 FIFTH AVENUE 

NEW YORK, NY  10016 
212/725-6800 

 
SYSTEM FABRICATED & INSTALLED BY: 

(This Contractor) 
 

The following shall be listed below: 
 

“This project is made possible by a grant from the Lower 
Manhattan Development Corporation, which is funded through Community 
Development Block Grants from the U.S. Department of Housing and Urban 

Development.” 
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B. Engraving shall be white filled Helvetica type lettering on a black background or as 

appropriate to the identification plate material. 
 

 
 

(End of Part 3) 
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PART 4 - DRAWING LIST 
 
4.1 Audio Visual System Drawings Included in This Package 
 

Drawing 
Number  Drawing Title  

AV-F100  Remote Camera Connection Plate Detail  
AV-S01  Video Functional Part 1  
AV-S02  Video Functional Part 2  
AV-S03  Video Functional Part 3  
AV-S04  Video Functional Part 4  
AV-S05  Video Functional Part 5  
AV-S06  Video Functional Part 6  
AV-S07  Video Functional Part 7  
AV-S08  Video Functional Part 8  
AV-S09  Video Functional Part 9  
AV-S10  Video Functional Part 10  
AV-S11  Audio Functional Part 1  
AV-S12  Audio Functional Part 2  
AV-S13  Audio Functional Part 3  
AV-S14  Audio Functional Part 4  
AV-S15  Audio Functional Part 5  
AV-S16  Audio Functional Part 6  
AV-S17  Intercom Functional  
AV-S18  Control Functional  
AV-S19  Camera Connection Plate Detail  
AV-S20  Camera Mount Detail  
AV-S21  Rack Elevations  
AV-S22  Production Room Layout  
AV-S101  Changes to existing AV System: Café Video Functional  
AV-S102  Changes to existing AV System: Café Audio Functional  

AV-S103  Changes to existing AV System: Café  
Control Functional  

AV-S104  Changes to existing AV System: Screening Room Video Functional  
AV-S105  Changes to existing AV System: Screening Room Audio Functional  
AV-S106  Changes to existing AV System: Screening Room Control Functional  
AV-S107  Changes to existing AV System: Lecture Room Video Functional  
AV-S108  Changes to existing AV System: Lecture Room Audio Functional  
AV-S109  Changes to existing AV System: Lecture Room Control Functional  
AV-S110  Changes to existing AV System: Music Club Room Video Functional  
AV-S111  Changes to existing AV System: Music Club Room Audio Functional  

AV-S112  Changes to existing AV System: Music Club Room Control 
Functional  
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4.2 Legacy Drawings Referenced by This Package 

 
The following drawings are made available for reference and reflect the base AV infrastructure 
design as installed throughout 92Y Tribeca, formerly named Makor.  This base infrastructure is 
already installed and thus out of scope.  The information on the drawings listed below is not 
necessarily accurate with respect to actual installed conditions.  The bidder is responsible to verify 
relevant infrastructure on-site, as installed, so as to ensure all necessary provisions are in place such 
that design intent may be fulfilled.   

 
AV-F101  Audiovisual Ground Floor Plan  
AV-000  Audiovisual Electrical Symbols and Notes   
AV-E100  Audiovisual Cellar Electrical Plan  
AV-E101A  Audiovisual Ground Floor Electrical Plan and Riser  
AV-E101B  Audiovisual Ground Floor Electrical RCP  

 
 
 

(End of Part 4) 
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PART 5- DETAILED SPECIFICATIONS 
 
Base AV System Considerations 
 
As described above, several changes and additions to the base AV systems as installed by ACE 
Audiovisual are included in scope.  Design intent drawings contained in this bid package show the changes 
required for each base AV system.  Existing signal flow is shown in phantom on these drawings such that 
existing and new scope may be delineated.  The Consultant recognizes that some differences may exist 
between the as-built status of each system versus the SMW signal flow drawings on which the systems are 
based.  Thus, each drawing includes a note reminding the reader that it is the bidder’s responsibility to 
verify each system change shown with the relevant ACE Audiovisual as-built. 
 
In addition to changes to the base AV system hardware, several new control programming functions are 
required.  These functions are itemized on the SMW signal flow drawings contained in this package.  As 
with the as-built drawings, it is the bidder’s responsibility to review the relevant system’s Crestron source 
code such that modifications may be implemented so as to obtain the necessary functionality.   
 
Broadcast Links 
 
The Switch, located at 60 Hudson street, will provide broadcast routing and uplink service for connection 
of video originated at 92Y Tribeca to various broadcast partners.  Dedicated fiber connections provided by 
Verizon Video will convey digital audio and video to The Switch.  In this context, the AV Contractor shall 
be responsible to: 
 

1. Furnish and install cabling as specified to the Verizon Video demark at 200 Hudson Street.   
2. Coordinate with The Switch to ensure their control panel be installed as required in the Video 

Production Control Room.  Although this panel is connected via internet link and does not 
interface to the Video Production System directly, the AV Contractor shall be responsible to 
provide the network connection within the Video Production Control Room and to supervise all 
necessary provisioning. 

 
Final Cut Pro and Protools Mac Workstations 
 
Two Mac Pro workstations are specified for use with Finalcut Pro and Protools.  The specification for each 
Mac Pro is as follows: 
 

• Mac Pro 8-core  
• Dual 2.8GHz Quad-Core Intel Xeon processors 
• 8GB DDR2 800MHZ PC2-6400 ECC RAM 
• 16x Superdrive  
• ATI Radeon HD 2600XT 
• Dual 500GB internal HDD (System and content) 
• Applecare protection plan for Mac Pro 
• Host bus adapter as required for specified storage system 
• All other specifications necessary to ensure compatibility with Digidesign Protools HD and Apple 

Final Cut Pro  
 
Router Management Server  
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A management server is required to host Evertz router control software.  This server is to be provided by 
the AV Contractor and appears as a line item on the detailed equipment list.  The performance 
specification for this server is as follows: 
 

• Quad-Core Intel(r) Xeon(r) processor X3220 (2.4GHz, 8MB L2 cache, 95 Watts, 1066MHz FSB) 
or similar performance   

• Minimum 2GB Unbuffered Advanced ECC PC2-6400 DDR 2x1GB Memory or similar  
• Integrated Serial ATA host controller RAID array controller  
• RAID 5 drive set (Requires 3 matching drives with beneficial performance from 4 matching 

drives)  
• Each drive should be at least 160GB SATA 1.5Gb 7,200 rpm Hard Drive  
• Dual Port Gigabit NIC Adapter  
• Serial port 
• Optical Drive 
• MUST SUPPORT Debian 4.0 (Etch) operating system 

 
Note that an additional video archive management server with direct-attached LTO tape machine is 
specified under quotation in the detailed equipment list, and shall be located in the data room with the 
Router Mangement Server.   
 
Utility and Webstreaming PCs 
 
Two additional PCs are required to host Evertz the software router control panel, multidisplay windowing 
processor management console, and webstreaming applications.  The performance specifications for these 
PCs are to be as follows: 
 

• Windows 2000 PRO/Server/Windows XP PRO 
• P4 2.6GHz or higher 
• 8GB RAM 
• 250GB HDD 
• 100/1000 Ethernet Nic 
• From XGA to UXGA screen resolution supported 
• CD-ROM player 

 
OS, application, and networking installation, configuration, and commissioning of the server, PCs, and 
Mac Pros are in scope. 
 
SAN 
 
A self-contained central SAN is specified for installation in the data room.  All SAN-related configuration, 
commissioning, and training of the end users shall be performed by the AV Contractor.  The AV 
Contractor shall ensure that the following endpoints be configured to address the central SAN: 
 

• Webstreaming PC (via single-port fibrechannel HBA) 
• The ingest interface (Via gigabit Ethernet, utilizing the SAN’s built-in NAS function) 
• Protools Mac Pro workstation (via single-port fibrechannel HBA) 
• Final Cut Pro Mac Pro workstation (via single-port fibrechannel HBA) 
• Utility PC (Via gigabit Ethernet, utilizing the SAN’s built-in NAS function) 

 
Acoustical Isolation Racks 
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So as to reduce noise in the two control rooms, custom acoustical isolation racks are specified.  The units 
quoted are rated by their manufacturer to exhaust up to three thousand watts of heat.  Although the 
equipment contained in these racks outputs significantly less heat, concern remains that air be exchanged 
through the racks to ensure the rated heat performance is maintained.  To this end, it is the responsibility of 
the AV Contractor to ensure adequate airspace within each rack through careful cable dressing and 
management of airways between equipment, fans, and each rack’s inlet vent/outlet exhaust. 
 
In addition, the AV Contractor shall identify what, if any, provisions need be made to ensure adequate 
cable access into each equipment rack from the raised floor system.  As cables enter from the bottom rear 
of each rack, internal equipment layouts and wire dressing are critical to ensure successful installation.  
The AV Contractor shall verify that this suits their integration requirements during the submittal phase, 
and make recommendations for alternative cable entrance at no cost if required.   
 
Within the Audio Mix Room, cable access must include a service loop so as to allow the rack to wheel 
forward for rear access.  The method of dressing this service loop such that cabling is not allowed to tangle 
beneath the rack is left to the AV Contractor and will be reviewed at the time of submittals. 
 
Gigabit LAN  
 
A dedicated gigabit Ethernet LAN is included in this bid specification package.  The exact requirements 
for installation are as follows: 
 
Video Production Control Room Tie 
1. Furnish and install twenty (20) Category 6 cables from an Owner-designated rack in the IT Server Room 
to the Video Production Room raised floor access. 
2. Furnish and install one (1) 24-port Category 6 patch panel and one (1) 1-U wire management panel in an 
Owner-designated rack in the IT Server Room.  Locate adjacent to the Audio Mix Room tie patch panel. 
Coordinate the exact patch panel location and installation with the Owner's IT representative. 
3. Furnish and install one (1) 24-port Category 6 patch panel and one (1) 1-U wire management panel in 
Rack #2 within the Video Production Control Room.  Install in the top-most rack position, in the rear of 
the cabinet with the wire management below the patch panel. 
4. Terminate all twenty (20) cables on the patch panels on each end.  Test and label each cable.  Label both 
the patch panels and each patch panel port. 
 
Audio Mix Room Tie 
1. Furnish and install eight (8) Category 6 cables from an Owner-designated rack in the IT Server Room to 
the Audio Mix Room raised floor access such that sufficient slack is available for access to Rack #12 
inclusive of service loop and other requirements for length. 
2. Furnish and install one (1) 24-port Category 6 patch panel and one (1) 1-U wire management panel in an 
Owner-designated rack in the IT Server Room.  Coordinate the exact patch panel location with the Owner's 
IT representative. 
3. Furnish and install one (1) 24-port Category 6 patch panel and one (1) 1-U wire management panel in 
Rack #12 in the Audio Mix Room.  Install in the top-most rack position, in the rear of the cabinet with the 
wire management below the patch panel. 
4. Terminate all eight (8) cables on the patch panels on each end.  Test and label each cable.  Label both 
the patch panels and each patch panel port. 
 
All network jumpers between Ethernet endpoints within the Video Production Control Room and Audio 
Mix Room, as well as in-scope server(s) within the dataroom, shall be furnished and installed by the AV 
Contractor.  All network jumpers between the dataroom patch panel and Owner-Furnished gigabit Ethernet 
switch shall be furnished and installed by the AV Contractor.   
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Remote Cameras 
 
Each remote camera shall include an AV Contractor-supplied custom steel mount allowing for wall or 
tripod mounting as required by users of the Video Production System.  Detailed shop drawings describing 
the design and fabrication of these mounts shall be provided by the AV Contractor for approval during the 
submittal phase.  The AV Contractor shall engineer these mounts to be as light as possible for reasons of 
portability.  The fixed wall-mounted attachment plates shall be engineered by the AV Contractor so as to 
ensure appropriate safety factor of overhead suspension.  The AV Contractor shall secure each fixed wall-
mount plate using the appropriate attachment method for concrete, drywall, or other applicable surface 
such that appropriate safety factor is ensured.   
 
A complement of wireless microphone receiver/transmitter pairs shall be furnished by the AV Contractor 
per the detailed equipment list.  The AV Contractor is responsible to devise a method for securing the 
wireless receivers to any camera mount such that Users may pair any wireless microphone with any 
camera unit.  Commercial-strength rigid plastic hook-and-loop fastener tape is an acceptable method of 
attachment.   
 
Foam-lined Pelican cases shall be furnished by the AV Contractor per the detailed equipment list.  Each 
case shall have its foam inserts customized to protect and store each camera, regardless of type, with its 
mount attached.  Camera lens, cabling harness, wireless microphone hardware, and tripod mounts must 
also be accommodated such that no disassembly is required to pack the camera/pantilt unit into each case.  
Each case shall be wheeled with extendable pull handle.  
 
A quantity of portable camera tripods shall be furnished by the AV Contractor per the detailed equipment 
list.  The AV Contractor shall include an adaptor mount allowing for attachment of the custom wallmount 
bracket to the tripod for portable use.  The exact means of attachment shall be determined by the AV 
Contractor. 
 
For each tripod, an extended cable umbilical shall be furnished by the AV Contractor allowing any tripod-
mounted camera to connect to a wall connection panel for remote use away from fixed wall-mount 
positions.  These cable umbilicals shall be sheathed in “snakeskin” cable covering and dressed for a length 
of fifty feet.  Video, control, power, and gunlock cabling shall be included in each umbilical. 
 
Multidisplay Windowing Processor 
 
The 65” and 32” flatscreen displays located in the Video Production Control Room and Audio Mix Room 
respectively serve as source monitors for all inbound and outbound signals.  The AV Contractor shall be 
responsible for the full configuration of this system, including the setting of presets, such that Users may 
easily recall basic configurations.  Display layouts shall be provided for approval during the submittal 
process.  It is understood that audio peak metering is not currently provided in the system design.  Future 
expansion of the router, together with audio embedders, will allow for this.  The AV Contractor shall also 
be responsible to ensure that alphanumeric under-monitor-displays be labeled to indicate each source and 
destination on the multidisplay.  The naming of these feeds shall match those given in the router 
configuration, patch panel labeling strips, and rack equipment labels for maximum consistency across the 
system. 
 
Digital Video Archive 
 
A digital video archive server with direct-attached LTO-4 tape library is included in these specifications.  
The archive is to be accessed via the two Mac Pros (Final Cut and Protools) and two PCs (Webstreaming 
and Utility) included in this system.  The AV Contractor shall be responsible for all necessary installation, 
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commissioning, and training of the end-users on the use of the digital video archive with these 
workstations.  Per the design drawings, the digital video archive system is to be located in the data room.   
 
 

 
(End of Part 5) 
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PART 6- DETAILED EQUIPMENT LIST 
 
 

              

System  Equipment  Engineering 
Pre-

installation / 
Installation 

General & 
Admin. 

Installation 
Services Total 

              

Video Production 
System             
              
              

          
Grand 
Total:   

 
 

Description Manufacturer Model Qty Item Cost 
Total 
Cost 

Audio           
Digital audio mixing console type 1 
(large) Yamaha  LS9-32 1     
96KHz aes option card  Yamaha  MY16AE96S 2     
Mac Pro workstation for use with 
Protools Apple See narrative specification 1     
Protools core card and software Digidesign HD2 Accel 1     
Protools digital audio interface 
breakout Digidesign 192 Digital I/O 2     
Flatscreen LCD monitor for Mac Pro Dell 2407WFP 2     
DVI/keybd/mouse extender for Mac 
Pro Gefen CAT5 5500HD sender/recvr 1     
Digital audio mixing console type 2 
(small) Yamaha  01V96 1     
Active monitor loudspeakers type 1 
(for audio mix room) Genelec 1032A 2     
Active subwoofer (for audio mix 
room) Genelec 7070A 1     
Active monitor loudspeakers type 2 
(for audio mix room) Tannoy Reveal 6D 2     
Audio monitor panel Wohler AMP-1A-106 1     
Intercom master station Clearcom MS-702 1     
Intercom remote station Clearcom RM-702 3     
Intercom headset Clearcom CC-26 6     
2 channel intercom beltpack Clearcom RS-602 2     
Multipin breakout cable for 2 
channel intercom beltpack Clearcom As required 2     
32" LCD display for audio control 
room Sharp Aquos LCD32D62U 1     
Wallmount for 32" LCD display  Chief MWH Series 1     
HDSDI audio embedder  AJA HD10AMA 2     
24 channel transformer-isolated 
splitter for music club Whirlwind SB24JT11G (Jensen xfmrs) 1     
DSP output expander frame  Biamp Audia EXPO 2     
DSP input expander frame  Biamp Audia EXPI 1     
DSP input card for lecture room Biamp IP2 1     
DSP output card for lecture room Biamp OP2 1     



 

            
            
        Sub-Total:   
Video           
HD video camera type 1 (One piece) Panasonic AW-HE100 4     
HDSDI option card for HD video 
camera type 1 Panasonic AW-HHD100 4     
HD video camera type 2 (Box cam) Panasonic AW-HE870N 3     
HDSDI option card for HD video 
camera type 2 Panasonic AW-HHD870 3     
HD video camera lens (2/3" motor 
drive Fujinon  HAS18x7.6BMD-DSE 3     
Camera pan/tilt mechanism (for 
camera type 2) Panasonic AW-PH405 3     
PTZ joystick controller Panasonic AW-RP655N 1     
Power supply for PTZ joystick 
controller Panasonic AW-PS510N 1     
Miscellaneous camera system cables Panasonic As required 3     
Custom dockable wallmount for 
camera By AV Contractor Custom 7     
HDSDI production video switcher Panasonic AV-HS400AN 1     
Dual inut HD/SD-SDI input board Panasonic AV-HS04M1  2     

 
AV-HS04M5  1     
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DVI/component scalable output 
module  Panasonic 

DVI/component output module for 
production video switcher Panasonic 

 
AV-HS04M4 1     

Master router: 32x32 HDSDI with 
XLINK, accessories Evertz Per quote# AAAQ70863-01 1     
Master router: 64x64 analog audio, 
accessories Evertz Part of quote# AAAQ70863-01 1 (included) (included) 
Multiformat windowing processor 16 
x 2 with XLINK Evertz Part of quote# AAAQ70863-01 1 (included) (included) 
Server software for route, XLINK, 
and windowing control Evertz Part of quote# AAAQ70863-01 1 (included) (included) 
Virtual control panel application for 
router control Evertz Part of quote# AAAQ70863-01 2 (included) (included) 
Linux-based server for 
router/XLINK applications By AV Contractor See narrative specification 1     
Onsite training and commissioning 
of router/processor Evertz Part of quote# AAAQ70863-01 1 (included) (included) 
65 inch LCD flatscreen display for 
video control room Sharp  Aquos LC-65D64U 1     
Ceiling mount for flatscreen displays Chief PCM Series 1     
Flatscreen LCD monitor Dell 2407WFP 5     
Bidirectional HD/SD transcoder Evertz HD2020 Video Passport 1     
Rasterized waveform 
monitor/vectorscope test set Leader LV-7700 1     
Rackmount for HD rasterizer Leader LR-2477 1     
HDSDI to DVI converter Aja HDP 1     
Master sync/test generator Ensemble Designs Brighteye 56 1     
Analog video distrubution amplifier 
(1x4) Ensemble Designs Brighteye 41 8     
Rack shelf for Brighteye products Ensemble Designs BERKMT 2     
Power supply for Brighteye products Ensemble Designs BEPS6 2     
HDSDI video distribution amplifier 
(1x4) Aja   HD5DA 5     
HD-SDI repeater/DA (for remote 
camera video) Aja   HD10DA 8     
Rack chassis/power supply for AJA 
products Aja   DRM 2     
Webstreaming PC workstation Dell See narrative specification 1     
HDSDI capture interface for Aja KONA Lhe 1     

http://www.leaderusa.com/web/products_options.htm#rackmounts3
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webstreaming PC workstation 
Streaming encoder application for 
webstreaming PC Telestream Wirecast 1     
Utility PC workstation (for router 
and windowing proc. control) Dell  See narrative specification 1     
KVM switch for PCs Gefen  2x2 DVI DL 1     
Button controller for KVM switch Gefen RMT-4 1     
Quad monitor with loopthrough Marshall  VR44P-HDSDI 3     
HD video streaming ingest interface: 
2 channel Telestream  Pipeline 1     
Mac Pro workstation for use with 
Final Cut Pro Apple See narrative specification 1     
DVI/keybd/mouse extender for Mac 
Pro Gefen CAT5 5500HD sender/recvr 1     
HDSDI capture interface for Mac 
Pro Aja KONA Lhe 1     
Final Cut Pro Software Apple  Final Cut Studio 2 1     
Central SAN: 12TB RAID5, 4 users, 
host software 

Studio Network 
Solutions  Per quote# 105557 1     

Fibrechannel HBA (single channel) 
for central SAN 

Studio Network 
Solutions  Part of quote# 105557 3 (included) (included) 

On-site commissioning and training 
for central SAN 

Studio Network 
Solutions  Part of quote# 105557 1 (included) (included) 

            
Digital video archive: server and 
direct-attached LTO4 library Rorke Data Per quote# SMW042809 1     
Commissioning and training for 
digital video archive Rorke Data Part of quote# SMW042809 1 (included) (included) 
LTO magazines and tapes Rorke Data Part of quote# SMW042809 1 (included) (included) 
            
HD image scaler (For Café, 
Screening, Lecture, and Club) Folsom  ImagePro HD 4     
HD-SDI fiber extender for Café, 
Screening, Lecture, and Club Extron FOX HD-SDI MM   16     
RGBHV switch 12 x 12 (for Café) Extron MVX 1212 VGA A 1     
            
Coax to fiber interface to Verizon 
video demarc By Owner By Owner 2 OFE OFE 
            
            
        Sub-Total:   
Portable Equipment           
Field wireless microphone receiver 
(for attachment to camera) Lectrosonics UCR401 2     
Field wireless microphone 
transmitter: Lavalier Lectrosonics UM400A 1     
Field wireless microphone 
transmitter: Handheld adapter Lectrosonics UH400A 1     
Clip-on lavalier microphone for use 
with field transmitter Countryman  B6 with clip, TA-5F conn. 1     
Heavy duty tripod for remote camera 
operation Vinten HDT-2 5     
Adapter head for attachment of 
camera mount to tripod Custom By AV contractor 5     
Foam-lined travel / storage case for 
PTZ camera Pelican  1730 series 5     
Extended cable umbilical for tripod 
mounting of camera (50') Custom By AV Contractor 5     
            
            
        Sub-Total:   
Control           
24 port gigabit ethernet switch Owner furnished Owner furnished 1 OFE OFE 
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Control system mainframe Crestron  AV2 1     
Contro l touchpanel Crestron    CT-1550 1     
Control system programming: Video 
Production System Custom By AV contractor 1     
Control programming: Café 
sourccode modifications Custom By AV contractor 1     
Control programming: Screening 
Room sourccode modifications Custom By AV contractor 1     
Control programming: Lecture 
Room sourccode modifications Custom By AV contractor 1     
Control programming: Music Club 
sourccode modifications Custom By AV contractor 1     
            
            
        Sub-Total:   
Miscellaneous           
24 space equipment rack for video 
control room Middle Atlantic WRK-24-32 3     
Acoustical isolation rack for video 
control room 

Sound Construction 
and Supply Per quote# 1391 2     

Acoustical isolation rack for audio 
mix room 

Sound Construction 
and Supply ISOB-20  1     

Slide-out tray for Mac Pro 
Sound Construction 
and Supply Mac Pro Sliding Tray 2     

Production console for video control 
room TBC Consoles Per quote# S-6662-09 1     
Production console for audio mix 
room Argosy Consoles Per quote# QU5489 1     
Remote camera connection plate Custom By AV contractor 13     
Custom rack connection plate (for 
base AV system racks) Custom By AV Contractor 3     
HDSDI video patch panel Canare 242U-DVJW 7     
Audio patch panel Audio Accessories WQP-01-E-H4-24-N-1 9     
Patch cables ADC As required 42     
Patch cord holder ADC As required 2     
Uninteruptible power supply Middle Atlantic UPS-1000R 3     
Series mode surge suppressor SurgEx SX-1120-RT 7     
Miscellaneous cable assemblies and 
accessories By AV contractor As required 1     
            
            
        Sub-Total:   
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ADD / ALTERNATES           
List Add/Alternates here           
HDCAM VTR Sony HDWD-1800 1     
DVCPRO HD VTR Panasonic AJ-HD1400 1     
Teleprompter display, mount, mirror Autoscript ELP15-FS 1     
Attachment adapter for teleprompter 
and camera wallmount Custom By AV contractor 1     
Analog phone interface Clearcom AC-701 1     
Director's IFB controller Clearcom MA-704 1     
Gooseneck mic for director's IFB 
controller Clearcom As required 1     
Talent interrupt foldback interface Clearcom PIC-4704 1     
Talent IFB receiver Clearcom TR-50 w/ rack kit 2     
ALTERNATE Central SAN: 16TB 
RAID5, 4 users, host software 

Studio Network 
Solutions  Part of quote# 105556 1     

ALTERNATE Fibrechannel HBA 
(single channel) for SAN 

Studio Network 
Solutions  Part of quote# 105556 3 (included) (included) 

ALTERNATE On-site 
commissioning and training for SAN 

Studio Network 
Solutions  Part of quote# 105556 1 (included) (included) 

 
 
 
 
 
 
 
 
 
 

 (End of Part 6) 
 
 
 

End Specification 
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	A. In early 2007 SMW embarked on the design of audiovisual systems for the 92Y Tribeca facility at 200 Hudson Street in Manhattan.  As requirements were being studied it became apparent that a built-in video production system could not be accommodated in the base AV budget.  As such, this system was held apart from the base AV design as a deferral.  The Owner allocated conduit and power infrastructure as well as floor space for a future video production system.  92Y Tribeca has since opened with its base AV systems installed by ACE Audiovisual.  Having been asked to return and design the previously deferred systems, SMW presents here the bid specification for the 92Y Tribeca Video Production System.  
	B. 92Y Tribeca includes the following existing spaces and AV systems as installed by ACE Audiovisual in 2008:
	C. In the basement of 92Y Tribeca are a small data room and two empty rooms slated for use by the Video Production System.  Conduit infrastructure connects between the raised floor access shared between these rooms and the existing ACE Audiovisual AV systems upstairs.  The two rooms in the basement are to be called the Video Production Control Room and Audio Mix Room, and will contain the majority of equipment described by these specifications.  
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	A. The Bidders shall meet the following qualifications: 
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	F. The term "NIC" shall refer to material(s) and work which is Not In Contract (not included in this specification) and for which the AV Contractor is NOT responsible except as otherwise noted and/or detailed herein.
	G. The term "OFE" shall refer to Owner Furnished Equipment, which will be provided by the owner or user to the AV Contractor.  This equipment will be delivered to the AV Contractor at their shop. The AV Contractor shall be responsible for installing the equipment in good functional order as detailed herein. The Owner warrants that all such equipment will be functioning to manufacturer's specifications at time of manufacture.
	H. The term "shall" is mandatory; the term "will" is informative; the term "should" is advisory; and the term "provide" means to furnish and install.
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